WSDOT Statewide CSC Appendix 9 - Pricing and Delivery Tables

INSTRUCTIONS

1. The Vendor shall complete and submit the following tables as their price proposal:
* Pricing and Delivery Table 9-1 (CSC Implementation)
« Pricing and Delivery Table 9-2 (Monthly CSC Operations prior to Tolling Commencement)
* Pricing and Delivery Table 9-3 (Monthly CSC Operations after Tolling Commencement)
* Pricing and Delivery Table 9-4 (CSC Change Orders)

2. Pricing and Delivery Table 9-1
» The Vendor shall provide the Delivery Date for each listed Implementation Payment Milestone. These dates shall comply with the
requirements and shall match the Vendor's submitted Program Schedule for each respective milestone.
* The Vendor shall provide the pricing amount for each Implementation Payment Milestone based on the requirements. The Vendor
shall confirm that the amount for the Acceptance Issued milestone equates to the amount specified by the requirements.
* The Vendor shall confirm that the Total Phase 1 (Implementation) Price is correct.

3. Pricing and Delivery Table 9-2
* For each month prior to Tolling Commencement that the Vendor elects to provide CSC operations (i.e., Services), the Vendor shall
provide a listing of tasks and/or achievements and a respective pricing amount. (Note: This effort shall not begin earlier than April
2010 (6 months prior to Tolling Commencement).) CSC operations tasks and/or achievements shall be related to issuing
transponders and accepting and posting customer payments and processing toll transactions. Each listed task and/or achievement
shall be measurable (e.g., - Will begin transponder distribution on 5/1/10).
» The Vendor shall confirm that the Total Phase 2 Price is correct.

4. Pricing and Delivery Table 9-3
» The Vendor shall provide CSC operations pricing for after Tolling Commencement in the form of fixed and variable pricing
components based on the requirements and the indicated phases (based on WSDOT's fiscal year). The variable monthly pricing
shall be based on the quantity of Active Transponder Accounts (as reported by the CSC at the end of each month).

5. Pricing and Delivery Table 9-4
» The Vendor shall provide a listing of all potential staff positions for the purpose of developing pricing for future Change Orders.
» The Vendor shall provide a price (hourly rate) for each position listed.

6. See Performance Measures and Liquidated Damages Tables for additional information and requirements.
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WSDOT Statewide CSC Appendix 9 - Pricing and Delivery Tables

PRICING AND DELIVERY TABLE 9-1 (CSC Implementation) - continued

I:| - Vendor provided information/amount
- Calculation (based on Vendor provided amounts)
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WSDOT Statewide CSC

PRICING AND DELIVERY TABLE 9-2 (Monthly CSC Operations prior to Tolling Commencement)

Appendix 9 - Pricing and Delivery Tables

Project Phase(s)

Phase 2
Months prior to Tolling Commencement
Pricing
Monthly Operations Measurable Task(s)/Achievement(s) Unit Amount
April 2010 (6 months prior to Tolling Commencement) One-Time
Lump Sum
May 2010 (5 months prior to Tolling Commencement) One-Time
Lump Sum
June 2010 (4 months prior to Tolling Commencement) One-Time
Lump Sum
July 2010 (3 months prior to Tolling Commencement) One-Time
Lump Sum
August 2010 (2 months prior to Tolling Commencement) One-Time
Lump Sum
September 2010 (1 month prior to Tolling Commencement) One-Time
Lump Sum

Total Phase 2 Price:

Total Phase 1 (Implementation) Price (from Table 9-1):|

Total Phase 1 (Implementation) Price plus Total Phase 2 Price (see Note 1):|

Note4- he TotalPhase mplementation
:l - Vendor provided information/amount
|:| - Calculation (based on Vendor provided amounts)
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